Michigan Department

of Transportation
5100B (07/07)

CHECKLIST TO DESIGNATE AREAS OF EVALUATION

Exhibit B

FOR REQUESTS FOR PROPOSAL (RFP)

MDOT PROJECT MANAGER

Lawrence Young, P.E.

JOB NUMBER (JN)
Various State Jobs

CONTROL SECTION (CS)
Various State Jobs

DESCRIPTION IF NO JN/CS
As-Needed Inspection and Testing Services

MDOT PROJECT MANAGER: Check all items to be included in RFP.

WHITE = REQUIRED
GRAY SHADING = OPTIONAL

Check the appropriate Tier in the box below

CONSULTANT: Provide only checked items below in proposal.

]
TIER|
($25,000-$99,999)

]
TIER I
($100,000-
$250,000)

x]
TIER NI
(>$250,000)

[]

Understanding of Service

Innovations

Safety Program

Organization Chart

Quialifications of Team

dojgig|

I | <] | Bl (Bl | | ]

Past Performance

Not required
as part of
official RFP

Not required
as part of
official RFP

[]

Quality Assurance/Quality Control

[

]

[x]

Location: The percentage of work performed in Michigan
will be used for all selections unless the project is for on-site
inspection or survey activities, then location should be scored

using the distance from the consultant office to the on-site
inspection or survey activity.

N/A

N/A

[]

Presentation

N/A

N/A

[]

Technical Proposal (if Presentation is required)

3 pages (MDOT
forms not counted)
(No Resumes)

7 pages (MDOT
forms not counted)

19 pages (MDOT
forms not counted)

Total maximum pages for RFP not including key
personnel resumes
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet as
indicated below. The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for Service
Contracts” and/or “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process. Referenced
Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services>Vendor/Consultant Selections

RFP SPECIFIC INFORMATION

[/]BUREAU OF HIGHWAYS [] BUREAU OF TRANSPORTATION PLANNING **  [_]OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

NO [ ves DATED THROUGH

Prequalified Services — See page 2 of the attached |:| Non-Prequalified Services - If selected, the vendor must make
Scope of Services for required Prequalification Classifica- | sure thatcurrentfinancial information, including labor rates, overhead
tions. computations, and financial statements, if overhead is not audited,

is on file with MDOT’s Office of Commission Audits. This informa-

tion must be on file for the prime vendor and all sub vendors so that
the contract will not be delayed.

Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm considered
most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm capacity. Upon confir-
mation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

** For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as, but
separate from, the proposal. Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning (see
address list, page 2). The priced proposal must be submitted in a sealed envelope, clearly marked “PRICED PROPOSAL."

The vendor’s name and return address MUST be on the front of the envelope. The priced proposal will only be opened for the

highest scoring proposal. Unopened priced proposals will be returned to the unselected vendor(s). Failure to comply with this
procedure may result in your priced proposal being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee contract.
This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its contracts.
Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting sys-
tem.

[] Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions for additional
information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening
on the MDOT website. The notification will be posted at least two business days prior to the bid opening. Only bids from vendors that
meet proposal requirements will be opened. The vendor with the lowest bid will be selected. The selected vendor may be contacted
to confirm capacity.

[] Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information. The
bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required - no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).
The Bid Sheet(s) is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, if QBS/low bid
selection to the address indicated below. The bid sheet(s) must be submitted in a sealed envelope, clearly marked “SEALED BID."
The vendor’s name and return address MUST be on the front of the envelope. Failure to comply with this procedure may result in

your bid being opened erroneously by the mail room and the bid being rejected from consideration.
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PROPOSAL/BID SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE
5 12/17/07 12:00 PM

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.
MDOT Project Manager []mDOT other

Larry Young, TSC Manager
Port Huron TSC

2127 11th Avenue

Port Huron, Ml 48060

Mail one additional stapled copy of the proposal and/or bid sheet(s) to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

Secretary, Contract Services Div - B470 Secretary, Contract Services Div - B470
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, MI 48909 Lansing, Ml 48933

|:| Contract Administrator/Selection Specialist Contract Administrator/Selection Specialist
Bureau of Transportation Planning B470 Bureau of Transportation Planning B470
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, Ml 48909 Lansing, Ml 48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received
by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date
deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently certi-
fied by MDOT'’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL/BID SUBMISSION

5100D — Request for Proposal Cover Sheet
5100G — Certification of Availability of Key Personnel
51001 -- Conflict of Interest Statement

(These forms are not included in the proposal maximum page count.)



Michigan Department of Transportation

SCOPE OF SERVICE
For
AS NEEDED INSPECTION & TESTING SERVICES

CONTROL SECTION: Various
JOB NUMBER: Various
PROJECT LOCATION: Located on I, US, and M routes in St. Clair County

DESCRIPTION OF WORK: This Scope of Services is for use on the projects along the
I, US, and M Routes in St. Clair County under the construction administration
responsibility of the Port Huron TSC in the Metro Region. The specific projects to be
worked on will be at the direction of the MDOT Project Engineer Manager (PEM). All
invoices submitted by the CONSULTANT will be detailed to show: project control
section, job number, dates, hours for each employee on each project, and the graphical
data requested in this scope of services.

The CONSULTANT shall provide, to the satisfaction of the Department, as-needed
Inspection and Testing Services as generally described herein: inspection; quality control
testing and reporting; measurement, computation, and documentation of quantities;
reporting and record keeping; and assist in close out of project documentation; for
construction work to be performed by the Construction Contractor for a duration as
determined by the PEM.

PRIMARY PREQUALIFICATION CLASSIFICATIONS:
Engineering Assistance

SECONDARY PREQUALIFICATION CLASSIFICATIONS:
Road Construction Engineering

Bridge Construction Engineering

Aggregate Construction Inspection and Testing

Bituminous Pavement Inspection

- o Staki

Density Inspection and Testing

Portland Cement Concrete Inspection and Testing

Technical Assistance

Traffic & Safety Inspection Services

Anticipated Start Date: 03/01/08
Anticipated Completion Date: 02/28/09



MDOT PROJECT MANAGER:
Larry Young, TSC Manager
MDOT - Port Huron TSC

2127 11th Ave.

Port Huron, M1 48060

Phone (810) 985-5011

DBE REQUIRMENT: N/A

GENERAL SERVICE REQUIREMENTS:

The following requirements and/or clarifications are in addition to the Standard
Construction Engineer service contracts:

1.

The project is on an expedited schedule and the Contractor will be expected to
work six days per week and possibly seven days per week. The CONSULTANT
must demonstrate they have the qualified personal available to meet the project
schedules for the duration of the projects. All CONSULTANT and sub-
CONSULTANT staff shall be shown and be listed by name and responsibility in
the organization chart. This chart must clearly define the CONSULTANT, sub-
CONSULTANT and the chain of command.

The selected CONSULTANT will report directly to the Department’s
construction staff members at the Port Huron TSC or to a project field office as
determined by the Delivery Engineer. The Department's construction staff will
consist of the Delivery Engineer (PEM), an Assistant Delivery Engineer, senior
field technicians (Construction Technician 11 and 12) and numerous field
inspectors (Construction Technician 8-10).

The Department will be responsible for the administration of these projects for
which the CONSULTANT provides supplemental construction engineering
services. This solicitation is for “as-needed” services.

The fixed fee shall be 11%.

. The CONSULTANT shall contact the PEM prior to beginning any work on these

Projects. CONSULTANT personal is required to attend any meetings (design,
partnering, preconstruction, progress, public, utility, or post construction
meetings) as determined by the PEM.

The CONSULTANT may be expected to provide the following staff:

Description Estimated Staff
Bridge Construction Inspectors One to Two
Road Construction Inspectors Four to Five
Materials & Density Technician One



The exact number of staff members will be coordinated with and determined by
the PEM and will be expected to fluctuate as required by the uncertainties of the
construction workload in the Port Huron TSC, the availability of Department
construction personnel, and the capabilities of the CONSULTANT supplied staff.
CONSULTANT principals/officers will not be included in the budgeted hours and
are considered overhead expenses. The total hours for this solicitation will not
exceed 17000 total hours. The exact distribution of staff for these hours will be
coordinated with and determined by the PEM.

CONSULTANT RESPONSIBILITIES:

The CONSULTANT shall furnish all services and labor necessary to conduct and
complete the as-needed Inspection and Testing Services described herein. The
CONSULTANT shall also furnish materials, equipment, supplies, and incidentals
necessary to perform the Services (other than those designated in writing to be furnished
by the Department), and check and/or test the materials, equipment, supplies, and
incidentals as necessary in carrying out this work. The Services shall be performed to the
satisfaction of the Department consistent with applicable professional standards.

A.

The CONSULTANT’s principal contact with the Department shall be through the
designated PEM.

The Services described herein are financed with public funds. The CONSULTANT
shall comply with all applicable Federal and State laws, rules, and regulations. The
CONSULTANT shall perform field operations in accordance with MIOSHA
regulations and accepted safety practices. The CONSULTANT shall wear personal
safety equipment in accordance with MDOT policy while on the project.

The CONSULTANT agrees to demonstrate knowledge of, and performance in
compliance with, the standard construction practices of the Department; the Project
construction contract, proposal, and plans; the Standard Specifications for
Construction and applicable publications referenced within; the Michigan
Construction Manual; the Density Control Handbook, the Materials Sampling Guide;
the Materials Source Guide, the Materials Quality Assurance Procedures Manual; and
all other references, guidelines, and procedures manuals needed to carry out the work
described herein in an appropriate manner.

. The CONSULTANT shall notify the PEM, in writing, prior to starting work and any

changes from those specified in the CONSULTANT's original approved proposal.
Any substitution of the CONSULTANT is subject to review and approval by the
PEM.

The CONSULTANT supplied may at any time be requested to train Department staff
in addition to their assigned duties.



Construction Services, the CONSULTANT shall:

1.

Field Manager Training: Four of the six consultant personnel must attend and
satisfactorily complete the Field Manager Training course. The Consultant must
provide proof of certification to the Project Manager for the completion of
the Field Manager Training course, prior to performing any inspection or
testing services.

Ongoing Inspection: Provide as-needed inspection of Contractor construction
work, provide quality control, and confirm substantial conformance with the
Specifications, Plans, and Proposal. Arrange with the PEM for non-compliance
work to be made whole by the Contractor or to find the non-compliance work
acceptable to the CONSULTANT. Inform the PEM of non-compliance work and
trends toward borderline compliance.

Soil Erosion and Sedimentation Control: A MDEQ certified NPDES Storm
Water Operator may be assigned to inspect and document the project per the
NPDES requirements. Any violations of the NPDES permit by the construction
Contractor must be immediately reported to the PEM. All Consultant personnel
who are performing inspection or testing services for this scope of service must be
certified in Part 91, Soil Erosion and Sedimentation Control of the MDEQ. The
Consultant must provide proof of certification to the Project Manager for the
completion of the Part 91, Soil Erosion and Sedimentation Control of the
MDEQ course, prior to performing any inspection or testing services.

Final Inspection: Make a final inspection of work in conjunction with
Department personnel or such portions thereof eligible for acceptance, as soon as
possible after notification by the Contractor that the work is completed or after the
CONSULTANT’s records show the work is completed. Notify the PEM in
writing of particular defects to be remedied, if work is not acceptable to the
CONSULTANT. Invite the PEM and other Department personnel, as directed by
current Department policy, to participate in the final inspection.

Traffic and Safety: Four of the six consultant personnel must have received a
certification of completion from the Highway Safety Program at Michigan State
University in “Practical Applications for Highway Construction/Work Zones.”
The Consultant must provide proof of certification to the Project Manager
for the completion of the “Practical Applications for Highway
Construction/Work Zones” course, prior to performing any inspection or
testing services.

Final Acceptance: Ascertain that the Project has been performed in accordance
with the plans and specifications, or such modifications thereof as may have been
approved. Invite the PEM and other Department personnel, as directed by current
Department policy, to participate in the final acceptance.



Quality Control Testing and Reporting, the CONSULTANT shall:

1.

Material Testing: Sample and/or test materials (which may include off-site
aggregates and bituminous plant testing) to be incorporated in the work, including
but not limited to, concrete quality assurance testing, on site aggregate desity
testing and reporting, according to Materials Sampling Guide, and reject
Contractors work and materials not meeting the Specification, Plans, Proposal, the
Michigan Construction Manual, Materials Quality Assurance Manual, and all
other applicable references, guidelines, and procedures manuals. Determine the
acceptability of materials found to be in non-compliance. Inform the PEM of non-
compliance work and trends toward borderline compliance.

Material Certification: Make certain that acceptable test reports and material
certifications from the supplier have been received for the projects, prior to the
incorporation of materials in the work, for materials tested off the Project sites.

Materials Reports: Submit materials test reports (including, but not limited to
Moisture and Density 582B, Inspector's Report of Concrete Placed 1174A,
Aggregate Inspection Reports 1900 & 1901, Bituminous QA reports, and
Concrete QA reports, etc.) according to the distribution list on a daily basis,
within one work day following the testing. The efficiency of the CONSULTANT
in getting the "Moisture and Density Determination, Nuclear Method", Form
582B, copy to the Lansing, Density Technology Unit, 8885 Ricks Road, Lansing
MI 48909 will be measured by that unit and reported to the PEM.

Testing Personnel: For aggregate, concrete, density, and bituminous testing,
utilize only personnel certified according to current Department requirements.
Personnel will be certified on all projects (not just NHS projects).

The concrete testing inspector will be certified as a Concrete Technician
Michigan Level I through a program certified by Michigan Concrete Association
Board of Examiners or the Michigan Concrete Paving Association.

Any inspector involved in sampling or testing of Hot Mix Asphalt must be a
Michigan Qualified Bituminous QC/QA Technician.

Any inspector performing sampling or testing of aggregates must be a current
Michigan Certified Aggregate Technician.

Any CONSULTANT personnel performing density testing or handling of nuclear density
testing equipment must have completed the Michigan Density Technology Certification
Program, and successfully completed radiation safety training and use equipment
regulated by the NRC and:



1.

2.

Possess a valid license issued by the NRC, or recognized Agreement State, for
ownership and use of sealed sources contained within portable nuclear density
gauges.

Provide the Department Radiation Safety Officer with a copy of the
aforementioned license.

Comply with all rules and regulations set fourth by Title 10 (Energy) and 49
(Transportation) of the Code of Federal Regulations.

Failure of any of the above will be found in non-compliance with the contract.

Measurement, Computation, Documentation, and Recordkeeping, the
CONSULTANT shall:

1.

Documentation: Measure and compute quantities, and provide appropriate
documentation of all materials incorporated in the work and items of work
completed, and maintain an item record account. The consultant must obtain and
be able to use the Field Manager Suite of Software for this project. Contact Info
Tech, Inc at (352) 381-4400 or fax (352) 381-4444 or (www.fieldmanager.com)
to obtain software and information on training. Since this software will be used on
all MDOT projects in the future, the cost of this software can not be charged as a
direct expense for this project. Consultants must keep their version of the Field
Manager Suite of software current with the version being used by MDOT.

Insufficient Tested Materials: Track insufficient tested materials and notify the
PEM and/or the Department office technician(s) on a bi-weekly basis.

Maintain As-Constructed Plans for the projects, showing any field changes,
final utility locations, substantial quantity changes, etc. Verify the As-Constructed
Plan information that is required to be provided by the Contractor as required by
the PEM. The PEM shall be contacted to determine which projects require the as-
constructed plans and to coordinate the level of work required for each project.
The PEM may request assistance in developing as-constructed plans for other
projects in the Metro Region.

Reports-CONSULTANT Generated: Prepare such periodic, intermediate and
final reports and records as may be required by the Department and as are
applicable to the Project, which may include, but are not limited to:

Inspectors Daily Reports

Work Orders (Form1137)

Construction Item and Tested Material Records

Transfer of Tested Materials (Form 1178)

Monthly Report on Material Inspection (Form 1158)
Moisture and Density Determination Reports (Form 582BM)

me Ao o



g. Inspector's Report of Concrete Placed (Form 1174A-M)

h. NPDES Storm Water Operator Reports (Form 1126)

i. Labor Compliance, such as the Weekly Employment and OJT Report
(Form 1199)

j- Mechanical Analysis (Form 1901)

k. Meeting Notes as required,

l. Bi-Weekly Construction Progress Report (Form 1102A) and Weekly
Statement of Working Days Charged (Form 1116), if applicable

m. Force Accounts

n. Contract Modifications (Recommendation / Authorizations)

o. Extension of Time and Liquidated Damages (Form 1100A)

p. Contractor Evaluation (Form 1182)

q- Reduction in Reserve, and

r. Other records and/or reports as required for the Project by the PEM and/or

as required by Specifications, Plans, Proposal, the Michigan Construction
Manual, the Materials Sampling Guide, and other applicable references,
guidelines, and/or procedures manuals.

5. Reports-Contractor Generated: Provide the PEM and assist in the review,

process, and/or approve Construction Contractor submittal of records and reports
required by the Department as applicable to the projects which may include, but
not limited to:
a. Working Drawings
b. Weekly Employment Reports, Certified Payrolls (Form 1199)
c. Contractors claims for additional compensation and extension(s) of time,
and
d. Other reports and records as required for the individual Project by the
PEM.

Project Files: Provide all necessary files to the Department personnel for the
Department to maintain project files in accordance with the MDOT File Manual
and Departmental procedures, to supply to the Department for the project files.
Project files will be maintained in the Port Huron Transportation Service Center
by Department office personnel. The CONSULTANT shall copy select
correspondence and documentation which require the PEM attention or action.

Finaling All Project Documentation, the CONSULTANT shall:

1.

Final Measure and Summarize: Final field measure applicable items of work.
Prepare final summaries for applicable items of work.

Project Review/Certification: Participate in and make recommendation to
resolve items determined to be insufficient during the Departments review(s) of
project records prior to submittal of the Final Estimate.



Within 30 calendar days of the actual project completion date, the project records
shall be submitted to the Department to prepare for the Final Records Review.

Final Documents: Assist the Department in preparing the Final Estimate, Final
Quantity  Sheets, Final Marked As-Constructed Plans, and the
Design/Construction Package Evaluation (Form 285-2).

MDOT RESPONSIBILITIES:

A.

The PEM shall furnish to the CONSULTANT Project-specific construction
contracts, proposals, plans, plan revisions, written instructions, and other
information and/or data as deemed necessary by the PEM for the Services
required herein.

The Department shall furnish off-site aggregate testing, off-site inspections and
tests of steel, cement, bituminous mixture designs, sewer and drainage pipe,
structural steel, prestressed girders and beams, traffic signs, and any other
materials customarily tested in the Department laboratories with its own forces or
by statewide contracts. The customary testing is described in the Materials
Quality Assurance Manual with exceptions noted within the Specifications, Plans,
and Proposal. The CONSULTANT may be asked to assist in the sampling and
transportation of all the materials (including off-site) to be tested by Department
personnel.

The PEM shall provide general monitoring and quality auditing inspection of the
project to assure that the project has been completed in reasonable conformance
with the plans and specifications for Project Acceptance and to determine that the
work performed to date by the CONSULTANT for Services rendered is
reasonable and appropriate before approving the CONSULTANT's requests for
progress payments.

The Department shall perform any necessary soil borings and subsurface
investigations throughout the project.

The PEM and/or other Department staff will arrange and conduct the
Preconstruction and weekly progress meetings and prepare and distribute the
meeting minutes. The CONSULTANT shall be requested to assist with these
duties as deemed necessary by the PEM.

The Department may have a Contractor supplied site office for use by the
CONSULTANT and Department personnel on specific sites. The primary office
site for CONSULTANT shall be the field office located in Yale, Michigan and at
areas designated by the PEM.



PAYMENT SCHEDULE:

Compensation for this Scope of Services shall be on an actual cost plus fixed fee basis.

CONSULTANT PAYMENT:

All invoices/bills for services must be directed to the Department and follow the 'then
current' guidelines found on MDOT's Bulletin Board System. This document contains
instructions and forms that must be followed and used for invoicing/billing; payment may
be delayed or decreased if the instructions are not followed.

Payment to the CONSULTANT for Services rendered shall not exceed the "Cost Plus
Fixed Fee Not to Exceed Maximum Amount" unless an increase is approved in
accordance with the contract with the CONSULTANT. All invoices/bills must be
submitted within 14 calendar days of the last date of services being performed for that
invoice.

Direct expenses will not be paid in excess of that allowed by the Department for its own
employees. Supporting documentation must be submitted, with the invoice/bill, for all
billable expenses on the Project. The only hours that will be considered allowable
charges for this contract are those that are directly attributable to the Construction.

This scope is for “as needed” services. As such, the hours provided are only an estimate.
The Consultant will be reimbursed a proportionate share of the fixed fee based on the
portion of the authorized total hours in which services have been provided to the
Department. The fixed fee allowed for this project will be 11.0%. Fixed fee on “as
needed” projects is computed by taking the percent of actual labor hours invoiced to labor
hours authorized, then applying that percentage to the total fixed fee authorized.

The hours billed for inspectors will not begin until the inspectors report to the
project site or to the project office.

Engineering activities of this Project:

Reimbursement for overtime hours will be limited to time spent on any combination the
project assigned to the PEM in excess of forty hours per week, in a Sunday through
Saturday week (no other combinations). Overtime worked is not required to be paid
unless the PEM approves it before the overtime is worked. It is expected that overtime
hours will be required on this project. Overtime worked without the prior knowledge and
approval of the PEM is justification for non payment for the overtime worked. The
maximum amount of overtime allowed by the CONSULTANT on this solicitation is
twenty percent (20%) of the total hours worked. Any variations to this rule should be
included in the price proposal.



Timesheets shall be submitted to the PEM biweekly for approval by signature and a copy
provided to the PEM, after PEM signature.

In addition to the above requirements, when each CONSULTANT bill/invoice is
submitted, the following table will be required:

-Construction contract time elapsed to date (percent vs. total construction contract
time)

-Construction contractor revenue earned to date (percent vs. total construction
contract value)

-CONSULTANT billings to date (percent vs. total CONSULTANT contract
value)

In addition, a graph of these three parameters will be required on a monthly basis. The
X-axis shall have true calendar time as its ordinate and the Y-axis shall have all three
percents plotted. The limits of the Y-axis shall be zero to 110. Prior to submitting the
first CONSULTANT invoice, the PEM shall approve the format of the table and graph.
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